STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 20/ 02 I N SHASTA COUNTY | N AND NEAR RR | NVOCLVEMENT 08/ 21/ 02
CONTRACT NUMBER 02-261204 REDDI NG FROM 0.1 KM VEST OF | RON CONTRACT CODE "A '
LOCATI ON 02- SHA- 299- 20. 2/ 23. 8 MOUNTAI N ROAD TO COURT STREET 134 CONTRACT | TEMS
REHABI LI TATE ROADWAY FEDERAL AID ACNH P299-(133)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HA22 12, 560, 000 TOTAL NUMBER OF WORKI NG DAYS 140
NUMBER OF Bl DDERS 5 ENG NEERS EST 11, 182,000. 00 AMOUNT UNDER 1, 689, 906. 00 PERCENT UNDER EST 15.11
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 9, 492, 094. 00 5 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049-4519
2 9,708, 423. 10 1 PAVE TECH I NC 760 729-7592
00720394
4516 SALI SBURY DRI VE FAX 760 729-6158
CARLSBAD CA 92008
3 10, 642, 525. 20 2 W JAXON BAKER | NC AND TULLI' S 530 241-1086
AND HELLER I NC A JO NT VENTURE 00811220
P O BOX 994248 FAX 530 243-0787
REDDI NG CA  96099- 4248
4 11, 091, 225. 00 3 KIEWT PACI FI C CO 360 693-1478
00433176
P O BOX 1769 FAX 360 693-5582
VANCOUVER WA 98668
5 11, 684, 842. 00 4 MAGNUM PACI FI C I NC 925 279-2234
00766205
1571 QAK PARK BLVD FAX 925 279-1219

PLEASANT HI LL CA 94523



02-261204 Bl D245

02- SHA- 299 PAGE 2

08/ 20/ 02 08/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C CURBS ASPHALT CONCRETE DI KE
FAI RFI ELD CA
ALLSTATE ROAD BCORI NG JACK PI PE
BAKERSFI ELD CA
APEX FENCE GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
J AND M LAND RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
JERRY LEE FORD CONSTRUCTI ON M NOR CONCRETE AND M SCELLANEOUS CONSTRUCTI ON
REDDI NG CA
MBI SI GN STRUCTURE
LI VERMORE CA
PAVE TECH I NC CONCRETE PAVEMENT ( PARTI AL)
CARLSBAD CA
RON HALE CONSTRUCTI ON COLD PLANE AND REPLACE ASPHALT CONCRETE SURFACI NG ( PARTI AL)
SHASTA LAKE CA
TERRY HANSEN ELECTRI C ELECTRI CAL
| GO CA
TRAFFI C SOLUTI ONS SI GNS AND TRAFFI C CONTROL ( PARTI AL)

REDDI NG CA



02-261204
02- SHA- 299
08/ 20/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

08/ 21/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
REDDI NG CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

HARBER COVPANI ES
SAN BERNADI NO CA

J F SHEA CO | NC
REDDI NG CA

J F SHEA CO I NC
REDDI NG CA

J F SHEA CO | NC
REDDI NG CA

M BUMGARNER | NC
LI VERMORE CA

SELBYS SO L EROSI ON CONTROL
LOOM S CA

TERRY HANSEN ELECTRI CAL
| GO CA

I TEMS 63, 82 AND 117 THRU 119 ( PARTI AL)

| TEMS 21, 33, 34 AND 38 (PARTIAL)

| TEM 68 ( PARTI AL)

| TEMS 100 THRU 103, 105, 107 THRU 112 AND 114 ( PARTI AL)

ITEMS 3, 7 THRU 9, 11 THRU 20, 22 THRU 32 ( PARTI AL)

| TEMS 35 THRU 45, 57, 60 THRU 62 AND 70 THRU 75 ( PARTI AL)

I TEMS 17, 69, 76, 77, 113, 115 AND 116 (PARTIAL)

| TEMS 49 THRU 55 ( PARTI AL)

I TEMS 120 THRU 133 ( PARTI AL)
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02- SHA- 299
08/ 20/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 21/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LINE I NC
REDDI NG CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

DUNTON CONCRETE
ANDERSON CA

MB 1 INC
LI VERMORE CA

MJUSE CONCRETE
REDDI NG CA

PACI FI C BORI NG
CARUTHERS CA

R E SERRANO | NC
SAN FRANCI SCO CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

SELBYS SO L ERCSI ON CONTRCL
LOOM S CA

TERRY HANSEN ELECTRI C
| GO CA

I TEM5 63, 82 AND 117 THRU 119

| TEMS 3 AND 106

I TEMS 70 AND 73 THRU 75 (PORTI ON)

| TEMS 17, 69, 76, 77, 113, 115, 116 AND 134 (PORTI ON)

| TEM 104 ( PORTI ON)

| TEMS 94 AND 95 ( PORTI ON)

I TEMS 7, 38, 46, 64, 67, 68 AND 134 (PORTION)

| TEMS 21, 33, 34 AND 59 (PORTI ON)

| TEM5 49 THRU 55

I TEMS 120 THRU 133



02-261204
02- SHA- 299
08/ 20/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

08/ 21/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

APPLY A LINE I NC
REDDI NG CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

J AND M LAND RESTORATI ON | NC
BAKERSFI ELD CA

M BUMGARNER | NC
LI VERMORE CA

PACI FI C BORI NG | NC
CARUTHERS CA

RON HALE CONSTRUCTI ON | NC
SHASTA LAKE CA

ASPHALT CONCRETE DI KE

STRI PI NG

CONCRETE SAW AND SEAL

ERCSI ON CONTRCL

SI GN STRUCTURE AND GUARD RAI L

JACKI NG

COLD PLANE AND REPLACE ASPHALT CONCRETE SURFACI NG ( PARTI AL)

T JS TRAFFI C SAFETY AND AUSTI N ENTERPRI SES PORTLAND CEMENT CONCRETE GRI NDI NG

BAKERSFI ELD CA

TERRY HANSEN ELECTRI CAL CONTRACTOR ELECTRI CAL

| GO CA



02-261204 Bl D245

02- SHA- 299 PAGE 6

08/ 20/ 02 08/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALLSTATE BCRI NG Pl PE JACKI NG ( PARTI AL)
BAKERSFI ELD CA
APPLY A LI NE STRI PI NG AND MARKI NG ( PARTI AL)
REDDI NG CA
AUSTI N ENTERPRI SES GRI NDI NG ( PARTI AL)
BAKERSFI ELD CA
J F SHEA CO | NC ASPHALT CONCRETE ( PARTI AL)
REDDI NG CA
M BUMGARNER | NC GUARD RAIL AND SI GNS ( PARTI AL)
LI VERMORE CA
MJUSE CONCRETE CONTRACTOR | NC M NOR CONCRETE ( PARTI AL)
REDDI NG CA
NORTHERN CALI FORNI A CRACK SEALI NG CRACK SEALI NG ( PARTI AL)
RI CHMOND CA
SELBYS SO L EROSI ON CONTROL EROSI ON CONTRCL ( PARTI AL)
LOOM S CA
TERRY HANSEN ELECTRI CAL ELECTRI CAL ( PARTI AL)

| GO CA



02-261204 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 20/ 02 08/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUVMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 140 550. 00 77,000. 00
3 071301 TEMPORARY FENCE M 210 15. 00 3, 150. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 500. 00* 5, 500. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 11, 000. 00* 11, 000. 00
6 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 275, 000. 00* 275, 000. 00
8 120116 TYPE || BARRI CADE EA 60 82. 00 4,920. 00
9 120120 TYPE |11 BARRI CADE EA 11 110. 00 1, 210. 00
10 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 9 8, 250. 00 74, 250. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 160 50. 00 8, 000. 00
12 129110 TEMPORARY CRASH CUSHI ON EA 10 350. 00 3, 500. 00
13 150206 ABANDON CULVERT M 360 17. 00 6, 120. 00
14 150630 REMOVE MARKER EA 30 11.00 330. 00
15 150645 REMOVE BARRI CADE M 11 38. 00 418. 00
16 150646 REMOVE PEDESTRI AN BARRI CADE EA 2 275. 00 550. 00
17 150662 REMOVE METAL BEAM GUARD RAI LI NG M 110 12.00 1, 320. 00
18 150722 REMOVE PAVENMENT MARKER EA 3, 900 2.00 7, 800. 00
19 150742 REMOVE ROADSI DE S| GN EA 59 55. 00 3, 245. 00
20 150763 REMOVE S| GN PANEL EA 3 2,200. 00 6, 600. 00
21 150771 REMOVE ASPHALT CONCRETE DI KE M 910 3. 00 2, 730. 00
22 150801 REMOVE OVERSI DE DRAI N EA 5 440. 00 2, 200. 00
23 150805 REMOVE CULVERT M 4 34.00 136. 00
24 150820 REMOVE | NLET EA 3 700. 00 2,100. 00
25 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 6 380. 00 2, 280. 00
26 151224 REMOVE DELI NEATOR EA 100 25. 00 2,500. 00
27 152370 RELOCATE MAI LBOX EA 4 175. 00 700. 00
28 152402 ADJUST WATER VALVE COVER TO GRADE EA 28 780. 00 21, 840. 00
29 024248 ADJUST GAS VALVE COVER TO GRADE EA 2 640. 00 1, 280. 00
30 024249 ADJUST MONI TORI NG WELL COVER TO GRADE EA 3 660. 00 1, 980. 00
31 152440 ADJUST MANHOLE TO GRADE EA 19 800. 00 15, 200. 00
32 152453 ADJUST VALVE BOX EA 2 770. 00 1, 540. 00
33 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 13, 300 7.50 99, 750. 00
(60 MM MAXI MUM)
34 (S) 153156 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 470 6. 50 3, 055. 00
AND BASE (90 MV MAXI MUM)
35 153210 REMOVE CONCRETE VB 0.5 1, 600. 00 800. 00



02-261204 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 20/ 02 08/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 16, 500. 00* 16, 500. 00
37 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00* 5, 000. 00
38 190101 ROADWAY EXCAVATI ON VB 15, 600 26. 00 405, 600. 00
39 190185 SHOULDER BACKI NG STA 87 320. 00 27, 840. 00
40 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 440 33. 00 14, 520. 00
41 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 230 125. 00 28, 750. 00
42 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 25 106. 00 2, 650. 00
VALL)
43 193114 SAND BACKFI LL VB 94 82. 00 7,708. 00
44 198001 | MPORTED BORROW VB 1, 880 46. 00 86, 480. 00
45 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 700 12.00 20, 400. 00
46 198200 SUBGRADE ENHANCEMENT FABRI C MR 22, 600 1. 00 22, 600. 00
47 (S) 024250 H GHWAY PLANTI NG ( REMOVE NOXI QUS WEED) M2 3, 540 11.00 38, 940. 00
48 (S) 202011 MULCH VB 159 70. 00 11, 130. 00
49 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 65 435. 00 28, 275. 00
50 (S) 203014 FI BER ( EROSI ON CONTROL) KG 13, 000 1.00 13, 000. 00
51 (S) 203021 FI BER ROLLS M 320 15. 00 4, 800. 00
52 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 19, 500 1.00 19, 500. 00
53 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1,320 35. 00 46, 200. 00
54 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 4, 060 2. 00 8, 120. 00
55 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 2,190 2.00 4,380. 00
56 220101 FI NI SH NG ROADVWAY LS LUMP SUM 11, 000. 00* 11, 000. 00
57 260201 CLASS 2 AGGREGATE BASE VB 2, 850 32. 00 91, 200. 00
58 374206 SEAL RANDOM CRACKS LNKM 17 2,200. 00 37, 400. 00
59 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 910 200. 00 182, 000. 00
60 390152 ASPHALT CONCRETE TONN 24, 600 53. 00 1, 303, 800. 00
61 394001 PLACE ASPHALT CONCRETE DI KE M 2, 650 5. 50 14, 575. 00
62 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 3,710 11. 00 40, 810. 00
AREA)
63 024251 RUVBLE STRI P M 4,230 3.30 13, 959. 00
(AC, GROUND- I N | NDENTATI ONS)
64 024252 CONCRETE PAVEMENT ( RAPI D STRENGTH) VB 9,170 405. 00 3, 713, 850. 00
65 024253 CONCRETE COLOR Pl GVENT ( GRAY) KG 78, 900 2.75 216, 975. 00
66 024254 CONCRETE COLOR Pl GVENT (BRI CK RED) KG 6, 900 2.75 18, 975. 00
67 404092 SEAL PAVEMENT JOI NT M 5, 030 9. 00 45, 270. 00
68 (S) 024255 GRI ND CONCRETE PAVENMENT M2 22, 600 5. 50 124, 300. 00
69 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 14 1, 100. 00 15, 400. 00

Pl LI NG



02-261204 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 20/ 02 08/ 21/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 157 665. 00 104, 405. 00

71 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 22.3 1, 650. 00 36, 795. 00

72 510510 M NOR CONCRETE (| NVERT PAVI NG VB 40 1, 650. 00 66, 000. 00

73 511035 ARCHI TECTURAL TREATNMENT MR 210 55. 00 11, 550. 00

74 511048 APPLY ANTI - GRAFFI TI  COATI NG MR 210 39. 00 8, 190. 00

75 (SF) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 5, 385 5. 00 26, 925. 00

76 (SF) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 15, 202 6. 00 91, 212. 00

77 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 202 1. 00 15, 202. 00

78 566011 ROADSI DE SI GN - ONE POST EA 40 82. 00 3, 280. 00

79 (S) 566012 ROADSI DE SI GN - TWO POST EA 14 220. 00 3, 080. 00

80 (S) 568015 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 9 2, 750. 00 24, 750. 00

81 (S) 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE EA 1 5, 500. 00 5, 500. 00

82 (S) 597401 PAINT CURB ( 2- COAT) M 270 5. 30 1, 431. 00

83 664015 450 MM CORRUGATED STEEL PI PE M 70 165. 00 11, 550. 00
(2.01 MM THI

84 664020 600 MM CORRUGATED STEEL PI PE M 220 192. 00 42, 240. 00
(2.01 MM THI

85 664028 750 MM CORRUGATED STEEL PI PE M 1 550. 00 550. 00
(2.01 MV THI CK)

86 664033 900 MM CORRUGATED STEEL Pl PE M 3 550. 00 1, 650. 00
(2.01 MM THI CK)

87 680259 80 MM SLOTTED PLASTI C Pl PE M 150 27.00 4, 050. 00

88 680469 300 MM PERFORATED STEEL Pl PE UNDERDRAI N M 240 82. 00 19, 680. 00
(2.01 MM THI CK)

89 690155 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 25 220. 00 5, 500. 00
(1.63 MV THI CK)

90 690170 600 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 29 330. 00 9, 570. 00
(2.01 MM THI CK)

91 692001 ENTRANCE TAPER EA 2 825. 00 1, 650. 00

92 (F) 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 3.6 825. 00 2,970. 00
(2.01 MM THI CK)

93 703233 GRATED LI NE DRAI N M 29 275. 00 7, 975. 00

94 704189 JACKED 600 MM WELDED STEEL Pl PE M 200 400. 00 80, 000. 00
(6.35 MM THI CK)

95 704191 JACKED 750 MM WELDED STEEL Pl PE M 32 400. 00 12, 800. 00
(6.07 MM THI CK)

96 705044 450 MM STEEL FLARED END SECTI ON EA 2 550. 00 1, 100. 00

97 705045 600 MM STEEL FLARED END SECTI ON EA 13 550. 00 7,150. 00



02-261204 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
08/ 20/ 02 08/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
98 705047 750 MM STEEL FLARED END SECTI ON EA 5 550. 00 2, 750. 00
99 705048 900 MM STEEL FLARED END SECTI ON EA 4 550. 00 2, 200. 00
100 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 190 220. 00 41, 800. 00
101 721010 ROCK SLOPE PROTECTI ON VB 260 220. 00 57, 200. 00
(BACKI NG NO. 1, METHOD B)
102 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 80 220. 00 17, 600. 00
103 729010 ROCK SLOPE PROTECTI ON FABRI C M2 1,160 2.00 2,320. 00
104 731502 M NOR CONCRETE (M SCELLANEQUS VB 380 1, 050. 00 399, 000. 00
CONSTRUCTI ON)
105 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 2,119 5. 00 10, 595. 00
106 (S) 800385 CHAIN LI NK FENCE (TYPE CL-1.2) M 150 55. 00 8, 250. 00
107 820107 DEL| NEATOR ( CLASS 1) EA 100 44.00 4, 400. 00
108 024256 H GHWAY POST MARKER EA 8 44.00 352. 00
109 820112 MARKER ( CULVERT) EA 30 44.00 1, 320. 00
110 024257 OBJECT MARKER (TYPE Q EA 1 44.00 44.00
111 820132 OBJECT MARKER ( TYPE L) EA 2 44.00 88. 00
112 820134 OBJECT MARKER ( TYPE P) EA 2 44.00 88. 00
113 (S) 832001 METAL BEAM GUARD RAI LI NG M 44 244. 00 10, 736. 00
114 (S) 833077 PEDESTRI AN BARRI CADE EA 2 550. 00 1, 100. 00
115 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2, 420.00 4, 840. 00
116 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2,035. 00 10, 175. 00
117 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 690 53. 00 36, 570. 00
118 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 37, 000 1. 00 37, 000. 00
( SPRAYABLE)
119 (S) 850122 PAVEMENT MARKER EA 2,900 14. 00 40, 600. 00
( RETROREFLECTI VE- RECESSED)
120 (S) 024258 LI GHTI NG (CI TY STREET, LOCATI ON 4) LS LUMP SUM 22, 000. 00* 22, 000. 00
121 (S) 024259 H GHVAY LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 27, 500. 00* 27, 500. 00
122 (S) 024260 H GHVAY LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 13, 200. 00* 13, 200. 00
123 (S) 024261 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 25, 300. 00* 25, 300. 00
( LOCATI ON 3)
124 (S) 024262 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 22, 000. 00* 22, 000. 00
( LOCATI ON 6)
125 (S) 024263 CONDUI T BUNDLE ( FUTURE USE) M 160 110. 00 17, 600. 00
126 (S) 024264 DETECTOR LOOPS ( LOCAI TON 9) LS LUMP SUM 1, 100. 00* 1, 100. 00
127 (S) 024265 DETECTOR LOOPS ( LOCATI ON 10) LS LUMP SUM 16, 500. 00* 16, 500. 00
128 (S) 024266 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 27, 500. 00* 27, 500. 00

( LOCATI ON 3)



02-261204 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
08/ 20/ 02 08/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
129 (S) 024267 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 33, 000. 00* 33, 000. 00
(LOCATI ON 5)
130 (S) 861505 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 50, 000. 00* 50, 000. 00
131 (S) 861507 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUMP SUM 120, 000. 00* 120, 000. 00
132 (S) 861508 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 8) LS LUMP SUM 93, 000. 00* 93, 000. 00
133 869036 NO. 6 PULL BOX EA 14 550. 00 7. 700. 00
134 999990 MOBI LI ZATI ON LS LUMP SUM 400, 000. 00* 400, 000. 00

TOTAL 9,492, 094. 00
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.25
.00

00*
00*

.00

00

16000.
284500.
5400.
1375.
108000.
8480.
3750.
6480.
360.
440.
580.
3410.
11700.
3540.
7500.
1365.
2200.
160.
2250.
2400.
3000.
800.
22400.
1350.
2100.
15200.
1600.
65835.
3407.
800.
15000.
5000.
234000.
30450.

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

10, 000. 00* 10000

500. 00 70000

11.50 2415

10, 000. 00~ 10000

30, 000. 00* 30000

18, 000. 00* 18000.

400, 000. 00* 400000.

30. 00 1800.

75. 00 825.

11, 000. 00 99000.

100. 00 16000.

300. 00 3000.

60. 00 21600.

20. 00 600.

28. 00 308.

100. 00 200.

31. 00 3410.

.50 1950.

150. 00 8850.

150. 00 450.

5. 00 4550.

150. 00 750.

1, 000. 00 4000.

800. 00 2400.

290. 00 1740.

20. 00 2000.

450. 00 1800.

350. 00 9800.

400. 00 800.

400. 00 1200.

600. 00 11400.

225. 00 450.

7.00 93100.

7.25 3407.

800. 00 400.

15, 000. 00~ 15000.

5, 000. 00* 5000.

38. 00 592800.

125. 00 10875.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

10, 000. 00* 10000.
4,000. 00 560000.
10. 00 2100.
10, 000. 00~ 10000.
20, 000. 00* 20000.
20, 000. 00* 20000.
940, 000. 00* 940000.
35. 00 2100.
85. 00 935.
15, 000. 00 135000.
50. 00 8000.
200. 00 2000.
5. 00 1800.
50. 00 1500.
120. 00 1320.
700. 00 1400.
20. 00 2200.
1.50 5850.
150. 00 8850.
100. 00 300.
7.00 6370.
300. 00 1500.
200. 00 800.
400. 00 1200.
300. 00 1800.
25.00 2500.
200. 00 800.
900. 00 25200.
900. 00 1800.
900. 00 2700.
1, 200. 00 22800.
1, 000. 00 2000.
8. 00 106400.
10. 00 4700.
800. 00 400.
2, 500. 00* 2500.
15, 000. 00* 15000.
25.00 390000.
125. 00 10875.

Bl D245
PAGE 12
08/ 21/ 02
FI FTH
Bl D AMOUNT
10, 000. 00* 10000.
2,400. 00 336000.
15. 00 3150.
9, 300. 00* 9300.
9, 300. 00* 9300.
9, 500. 00* 9500.
370, 000. 00* 370000.
95. 00 5700.
140. 00 1540.
9, 000. 00 81000.
83. 00 13280.
380. 00 3800.
100. 00 36000.
5. 00 150.
35. 00 385.
350. 00 700.
40. 00 4400.
1.25 4875.
100. 00 5900.
200. 00 600.
5. 00 4550.
330. 00 1650.
125. 00 500.
350. 00 1050.
350. 00 2100.
8. 00 800.
300. 00 1200.
700. 00 19600.
700. 00 1400.
700. 00 2100.
700. 00 13300.
700. 00 1400.
8. 00 106400.
8. 50 3995.
450. 00 225.
15, 000. 00~ 15000.
5, 000. 00* 5000.
42.00 655200.
330. 00 28710.
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67
68
69
70
71
72
73
74
75
76
77

78

02-261204
02- SHA- 299
08/ 20/ 02

25, 000.
1, 500.

. 00

25000.
114000.
25500.
89180.
1402200.
18550.
51940.
12690.
3897250.
394500.
34500.
35210.
101700.
47600.
109900.
39025.
70000.
15750.
9450.
26925.
85131.
10641.
2000.

SUMMARY

OF

REMA/

15300.
101700.
17700.
7950.
25740.
10920.
4480.
15600.
42240.
6699.
4073.
10000.
114000.
17.
172900.
1230000.
7950.
23187.
12690.
4034800.
315600.
27600.
52815.
135600.
47600.
113825.
49060.
80000.
37800.
3003.
7539.
85891.
11401.
16000.

NG BI DDERS
FOURTH
Bl D AMOUNT

30. 00 13200
20. 00 4600
90. 00 2250
120. 00 11280
12. 00 22560
8. 00 13600
1.60 36160
5.00 17700
62. 00 9858
400. 00 26000
.84 10920
14. 00 4480
.80 15600
32.00 42240
1.65 6699
1.90 4161.
150, 000. 00* 150000.
30. 00 85500.
1, 200. 00 20400.
250. 00 227500.
70. 00 1722000.
3. 00 7950.
10. 00 37100.
3. 00 12690.
330. 00 3026100.
3. 00 236700.
3.00 20700.
20. 00 100600.
4.40 99440.
3, 400. 00 47600.
700. 00 109900.
1, 300. 00 28990.
1, 600. 00 64000.
50. 00 10500.
100. 00 21000.
2.00 10770.
6. 00 91212.
1.00 15202.
450. 00 18000.

Bl D245
PAGE 13
08/ 21/ 02
FI FTH
Bl D AMOUNT
101. 00 44440
57. 00 13110
175. 00 4375.
77.00 7238.
55. 00 103400.
9. 00 15300.
4.60 103960.
6. 00 21240.
62. 00 9858.
310. 00 20150.
.80 10400.
10. 00 3200.
.43 8385.
44. 00 58080.
.75 3045.
1.10 24009.
10, 000. 00* 10000.
63. 00 179550.
1, 270. 00 21590.
125. 00 113750.
77.00 1894200.
3. 00 7950.
64. 00 237440.
23.00 97290.
380. 00 3484600.
4.00 315600.
4.00 27600.
8. 00 40240.
8. 00 180800.
3, 400. 00 47600.
1, 210. 00 189970.
3, 100. 00 69130.
2, 000. 00 80000.
64. 00 13440.
7.00 1470.
3. 00 16155.
6. 00 91212.
1.00 15202.
225.00 9000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

02-261204
02- SHA- 299
08/ 20/ 02

157.

2, 500.
2, 000.
48.

152000.
10595.
1500.
5000.
400.
1500.
50.
100.
100.
6908.
110.
5000.
10000.
33120.

SUMMARY

OF

REMA/

35000.
115500.
2100.
4200.
750.
31200.
4000.
5220.
650.
3060.
6090.
160000.
28800.
400.
3900.
2500.
2400.
25650.
22100.
6800.
3480.
258400.
4238.
6825.
3800.
336.
1140.
65.

76.
140.
6908.
1500.
5000.
10000.
33120.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

600. 00 8400
1, 000. 00 9000
450. 00 450
5.00 1350
410. 00 28700
260. 00 57200
800. 00 800
820. 00 2460
4.00 600
60. 00 14400
95. 00 2375
90. 00 2610
375. 00 750
1, 000. 00 3600
115. 00 3335.
1, 000. 00 200000.
1, 100. 00 35200.
280. 00 560.
300. 00 3900.
360. 00 1800.
450. 00 1800.
100. 00 19000.
100. 00 26000.
110. 00 8800.
2.00 2320.
500. 00 190000.
2.00 4238.
30. 00 4500.
40. 00 4000.
45. 00 360.
40. 00 1200.
75. 00 75.
40. 00 80.
70. 00 140.
160. 00 7040.
3, 000. 00 6000.
3, 500. 00 7000.
2, 300. 00 11500.
48. 00 33120.

Bl D245
PAGE 14
08/ 21/ 02
FI FTH
Bl D AMOUNT
225.00 3150
680. 00 6120
700. 00 700
2.40 648.
620. 00 43400.
575. 00 126500.
890. 00 890.
410. 00 1230.
9. 00 1350.
65. 00 15600.
170. 00 4250.
200. 00 5800.
800. 00 1600.
390. 00 1404.
450. 00 13050.
1, 700. 00 340000.
1, 700. 00 54400.
650. 00 1300.
700. 00 9100.
700. 00 3500.
900. 00 3600.
87.00 16530.
87.00 22620.
87.00 6960.
7.00 8120.
865. 00 328700.
2.00 4238.
50. 00 7500.
30. 00 3000.
30. 00 240.
30. 00 900.
135. 00 135.
135. 00 270.
135. 00 270.
157. 00 6908.
1, 200. 00 2400.
2,500. 00 5000.
2, 000. 00 10000.
48. 00 33120.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133

134
TOT

02-261204
02- SHA- 299
08/ 20/ 02
SECOND
BI D AMOUNT
.79 29230. 00
13. 00 37700. 00
20, 000. 00* 20000. 00
25, 000. 00* 25000. 00
12, 000. 00* 12000. 00
23, 000. 00* 23000. 00
20, 000. 00* 20000. 00
400. 00 64000. 00
2, 000. 00* 2000. 00
15, 000. 00~ 15000. 00
25, 000. 00* 25000. 00
30, 000. 00* 30000. 00
45, 000. 00* 45000. 00
110, 000. 00* 110000. 00
85, 000. 00* 85000. 00
350. 00 4900. 00
747, 000. 00* 747000. 00
9, 708, 423. 10

SUMMARY OF REMA/
THI RD

BI D AMOUNT
.80 29600. 00
13. 00 37700. 00
24, 000. 00* 24000. 00
25, 000. 00* 25000. 00
12, 000. 00* 12000. 00
23, 000. 00* 23000. 00
20, 000. 00* 20000. 00
400. 00 64000. 00
2, 000. 00* 2000. 00
15, 000. 00~ 15000. 00
25, 000. 00* 25000. 00
30, 000. 00* 30000. 00
45, 000. 00* 45000. 00
110, 000. 00* 110000. 00
85, 000. 00* 85000. 00
350. 00 4900. 00
877, 000. 00* 877000. 00

10, 642, 525. 20

NI NG BI DDERS
FOURTH

BI D AMOUNT
.80 29600. 00
13. 00 37700. 00
20, 000. 00* 20000. 00
25, 000. 00* 25000. 00
12, 000. 00* 12000. 00
23, 000. 00* 23000. 00
20, 000. 00* 20000. 00
400. 00 64000. 00
2, 000. 00* 2000. 00
15, 500. 00* 15500. 00
25, 000. 00* 25000. 00
30, 000. 00* 30000. 00
45, 000. 00* 45000. 00
110, 000. 00* 110000. 00
85, 000. 00* 85000. 00
350. 00 4900. 00
1, 100, 000. 00* 1100000. 00

11, 091, 225. 00

Bl D245

PACE 15
08/ 21/ 02
FI FTH
BI D AMOUNT
.80 29600. 00
13. 00 37700. 00
20, 000. 00* 20000. 00
25, 000. 00* 25000. 00
12, 000. 00* 12000. 00
23, 000. 00* 23000. 00
20, 000. 00* 20000. 00
400. 00 64000. 00
2, 000. 00* 2000. 00
15, 000. 00* 15000. 00
25, 000. 00* 25000. 00
30, 000. 00* 30000. 00
45, 000. 00* 45000. 00
110, 000. 00* 110000. 00
85, 000. 00* 85000. 00
350. 00 4900. 00
700, 000. 00* 700000. 00

11, 684, 842. 00



